STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 45

NUMBER OF BI DDERS 14
PROGRAM ELEMENTS

Bl D RANK

01/ 07/ 03
04- 1S6804
04- SM 35-28. 8/ 30. 8

Bl D

SUMMARY

I N SAN MATEO COUNTY I N DALY CITY AT
VARI QUS LOCATI ONS

ROCK SLOPE PROTECTI ON

574, 000. 00 AMOUNT UNDER

FUND TOTAL HA23 644, 000
ENG NEERS EST
RAS
Bl D TOTAL Bl DDER | D
445,100. 10 9
536, 109. 50 1
539, 959. 00 3
548, 988. 50 12
570, 570. 00 11

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

128, 899. 90

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1

01/17/ 03
CONTRACT CODE 'D '
44 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

60

PERCENT UNDER EST 22. 46

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

SONOVA ENG NEERI NG | NC

3601 A REG ONAL PKWY
SANTA ROSA CA 95403

HS RINC

3150 ALMADEN EXPWY SUI TE 250
SAN JOSE CA 95118-1250

KRI STI N CONSTRUCTI ON

1781 AUTUWN MEADOWS
SUISUN CI TY CA 94585

GRANI TE CONSTRUCTI ON  COVPANY

P O BOX 50085
WATSONVI LLE CA 95077-5085
MAGG CRA AND GHI LOTTI I NC

555 DU BO' S ST
SAN RAFAEL CA 94901

FAX

FAX

FAX

FAX

FAX

707 526-7344
00795703
707 526-7391

408 978- 6300
00574623
408 978-1900

775 690-5267
00646835
707 864-6715

831 724-1011
00000089
831 768-4021

415 459- 8640
00226767
415 459- 2065

SB PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



04- 156804
04- SM 35- 28
01/07/03

10

11

12

13

583, 510.

614, 314.

684, 488.

686, 597.

719, 956.

862, 750.

1,114, 990.

597, 539.

00

40

00

00

00

00

30

59

13

10

4
(| RREGULAR)

YERBA BUENA ENG NEERI NG AND
CONSTRUCTI ON | NC

1485 BAYSHORE BLVD STE 256
SAN FRANCI SCO CA 94124

FANFA | NC

2401 GRANT AVE
SAN LORENZO CA 94580

PAVEX CONSTRUCTI ON DI VI SI ON

330 BLOMQUI ST ST
REDWOCD CI TY CA 94063

STEVENS CREEK QUARRY | NC

12100 STEVENS CANYON RD
CUPERTI NO CA 95014

CLEMENS CONSTRUCTI ON CO

P O BOX 494639
REDDI NG CA 96049

J A GONSALVES AND SON
CONSTRUCTI ON | NC

P O BOX 6553

NAPA CA 94581

W R FORDE ASSCCI ATES

984 HENSLEY STREET
RI CHMOND CA 94801

ROYAL SEAL ASPHALT MAI NTENANCE
COVPANY

2135 WARM SPRI NGS COURT 100
FREMONT CA 94539

FAX

FAX

FAX

FAX

FAX

FAX

FAX

FAX

415 467- 2339
00659757
415 467- 9441

510 278-8410
00272541
510 278-3095

831 768-2700
00000022
831 768-2711

408 253-2512
00155174
408 253- 6445

530 223-6593
00525424
530 223-0128

707 258-6261
00676166
707 258-1240

510 215-9338
00814744
510 215-9867

510 226-7283
00670486
510 226-7329

SB

SB

SB

SB

Bl D245
PAGE 2
01/17/03

PREF CLAI MED

PREF CLAI MED

PREF CLAI MED

PREF CLAI MED

PREF CLAI MED

PREF CLAI MED

PREF CLAI MED

PREF CLAI MED



04- 156804 Bl D245

04- SM 35-28 PAGE 3
01/07/03 01/17/03
14 357,313. 10 14 Cl MARRON CONSTRUCTI ON 209 848-1655 SB PREF CLAI MED
OTHER REASON NT AVWD 00706382
460 N YCSEM TE BLVD STE 4 FAX 209 848-1656

OAKDALE CA 95361



04- 156804
04- SM 35- 28
01/07/03

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 4

01/17/03
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

METAMORPHOSI S
NAPA CA

OLI VEI RA FENCE
SANTA CLARA CA

P C N CONSTRUCTI ON
BYRON CA

R S TRUCKI NG
SANTA RCSA CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

wcC C
LUCERNE VALLEY CA

ERCSI ON CONTROL

CHAI'N LI NK FENCE

VETAL BEAM GUARD RAI L

TRUCKI NG ( PARTI AL)

CONSTRUCTI ON AREA SI GNS

ASPHALT CONCRETE DI KE AND K RAI L (PARTI AL)



04- 156804
04- SM 35- 28
01/07/03
L

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 5

01/17/03
ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 G AND L TRAFFI C SERVI CES
4439 TENAYA CT STE A
REDDI NG CA 96002

METAMORPHCSI S ERCSI ON CONTRCL | NC

1060 C KAI SER ROAD
NAPA CA 94558

Bl DDER | D NAME AND ADDRESS

CONSTRUCTI ON AREA SI GNS, TRAFFI C CONTROL AND LANE CLOSURES

HYDROSEEDI NG AND EROSI ON CONTROL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 CENTRAL FENCE
148 OITO Cl RCLE
SACRAMENTO CA 95822

TAKAKO TRAFFI C CONTRCL
P O BOX 900
MOUNTAI N RANCH CA 95246

VEGA GARDENS

2105 PROVENADE LN
MODESTO CA 95351

Bl DDER | D NAME AND ADDRESS

VETAL BEAM GUARD RAI L

TRAFFI C CONTROL

ERCSI ON CONTROL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

12 A C CURBS
FAI RFI ELD CA

METAMORPHOSI S
NAPA CA
CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE

ERCSI ON CONTRCL



04- 156804
04- SM 35- 28
01/07/03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 6
01/17/03

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

12

CLI VEI RA FENCE
SANTA CLARA CA

P C N CONSTRUCTI ON
BYRON CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

Bl DDER | D NAME AND ADDRESS

FENCI NG

VETAL BEAM GUARD RAI L

CONSTRUCTI ON AREA SI GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

11

A C CURBS INC
FAI RFI ELD CA

METAMORPHOSI S
NAPA CA

P C N CONSTRUCTI ON | NC
BYRON CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

Bl DDER | D NAME AND ADDRESS

ASPHALT CONCRETE BERM

ERCSI ON CONTROL

VETAL BEAM GUARD RAI L

CONSTRUCTI ON AREA SI GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

A A A FENCE
SANTA CLARA CA

GORDON N BALL I NC
ALAMO CA

CONTI NUED ON NEXT PAGE

FENCE

GRADI NG, UNDERGROUND AND RI P RAP ( PARTI AL)



04- 156804
04- SM 35- 28
01/07/03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 7
01/17/03

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

LAWRENCE CONSTRUCTI ON
RI CHMOND CA

MBI
LI VERMORE CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

Bl DDER | D NAME AND ADDRESS

FI BER ROLLS AND ASPHALT CONCRETE DI KE

VETAL BEAM GUARD RAI L

CONSTRUCTI ON AREA SI GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

A C CURBS INC
FAI RFI ELD CA

MBI
LI VERMORE CA

M F MAHER | NC
VALLEJO CA

CLI VEI RA FENCE | NC
SANTA CLARA CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

SUPERI OR HYDROSEEDI NG
WATSONVI LLE CA

ASPHALT CONCRETE DI KE

VETAL BEAM GUARD RAI L

CONCRETE

FENCE

CONSTRUCTI ON AREA SI GNS

ERCSI ON CONTROL



04- 156804 Bl D245

04- SM 35-28 PAGE 8

01/07/03 01/17/03
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
13 A A A FENCE CHAI' N LI NK FENCE
SANTA CLARA CA
GLENFI ELD ENTERPRI SES ALTERNATI VE PI PE CULVERT AND STEEL PI PE
PALO CEDRO CA
METAMORPHOSI S ERCSI ON CONTRCL ( PARTI AL)
NAPA CA
P C N CONSTRUCTI ON METAL BEAM GUARD RAI L
BYRON CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS

Pl SMO BEACH CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
10 G AND L TRAFFI C SERVI CES CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PARTI AL)

REDDI NG CA
M BUMGARNER | NC VETAL BEAM GUARD RAI LI NG
LI VERMORE CA
METAMORPHOSI S ERCSI ON CONTRCL
NAPA CA
VARGAS AND ESQUI VEL ASPHALT CONCRETE PAVI NG

SAN FRANCI SCO CA



04- 156804
04- SM 35- 28
01/07/03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 9

01/17/03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

NI TTA CONSTRUCTI ON
LOOM S CA

Bl DDER | D NAME AND ADDRESS

ERCSI ON CONTROL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

MBI
1175 GREENVI LLE ROAD
LI VERMORE CA 94550

METAMORPHOSI S
1060 C KAI SER RCAD
NAPA CA 94558

OLI VEI RA FENCE | NC
400 REED STREET
SANTA CLARA CA 95050

TAKAKO TRAFFI C
P O BOX 800
MOUNTAI N RANCH CA 95246

Bl DDER | D NAME AND ADDRESS

VETAL BEAM GAURD RAI L

ERCSI ON CONTRCL

FENCI NG

TRAFFI C CONTROL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

M BUMGARNER | NC
LI VERMORE CA

GUARD RAI L



04- 156804
04- SM 35- 28
01/07/03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 10

01/17/03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

H GHWAY SPECI ALTY SERVI CE | NC
1564 A FI TZGERALD DR
PINOLE CA 94564

NI TTA CONSTRUCTI ON COVPANY
3228 DEL MAR AVENUE
LOOM S CA 95650

THOVAS AND PRATT

Bl DDER | D NAME AND ADDRESS

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL SYSTEM

ERCSI ON CONTROL

PREPARE WATER POLLUTI ON CONTROL PORGRAM

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

14

A A A FENCE COVPANY
2746 SCOIT BLVD
SANTA CLARA CA 95050

A C CURBS INC
10 OAK LANE
FAI RFI ELD CA 94534

CENTRAL FENCE COVPANY
148 OITO Cl RCLE
SACRAMENTO CA 95822

METAMORPHOSI S ERCSI ON CONTRCL | NC
1060 C KAI SER RD
NAPA CA 94558

STATEW DE SAFETY AND SI GNS
1091 N 10TH ST
SAN JOSE CA 95112

CHAI'N LI NK FENCE

ASPHALT CONCRETE DI KE

VETAL BEAM GUARD RAI L

ERCSI ON CONTRCL

CONSTRUCTI ON AREA SI GNS



04- 156804 Bl D245

04- SM 35- 28 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
01/ 07/ 03 01/17/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 623. 00* 623. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 3, 496. 00* 3, 496. 00
3 074029 TEMPORARY SI LT FENCE M 230 12.00 2, 760. 00
4 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 1 1, 643. 00 1, 643. 00
5 074034 TEMPORARY COVER M2 2, 500 2. 00 5, 000. 00
6 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 466. 00* 3, 466. 00
7 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 11, 822. 00* 11, 822. 00
8 129000 TEMPORARY RAI LI NG ( TYPE K) LS LUMP SUM 5, 075. 00* 5, 075. 00
9 150608 REMOVE CHAI N LI NK FENCE M 28 21.00 588. 00
10 150662 REMOVE METAL BEAM GUARD RAI LI NG M 380 8. 00 3, 040. 00
11 150771 REMOVE ASPHALT CONCRETE DI KE M 320 5. 00 1, 600. 00
12 150823 REMOVE DOWNDRAI N EA 1 700. 00 700. 00
13 030409 REMOVE 200 MM SLOTTED CORRUGATED PLASTI C M 15 47.00 705. 00
Pl PE
14 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 6, 463. 00* 6, 463. 00
15 190130 ROADWAY EXCAVATI ON ( SLI DE REMOVAL) VB 1, 260 28. 00 35, 280. 00
16 197003 CONTOUR GRADI NG M2 220 42.00 9, 240. 00
17 198001 | MPORTED BORROW TONN 160 30. 00 4, 800. 00
18 203003 STRAW ( ERCS| ON' CONTROL) TONN 1.6 184. 00 294. 40
19 203014 FI BER ( EROSI ON CONTROL) KG 570 1. 00 570. 00
20 030410 FI NI SH NG SLOPE LS LUMP SUM 9, 212. 00* 9,212.00
21 203021 FI BER ROLLS M 370 12.00 4, 440. 00
22 203024 COVPOST ( EROSI ON CONTROL) KG 740 1. 00 740. 00
23 203026 MOVE- | N MOVE- OUT ( EROSI ON CONTROL) EA 6 2,213.00 13, 278. 00
24 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 110 114. 00 12, 540. 00
25 203056 COWVERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 58 4.00 232. 00
26 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTRQL) KG 55 3.00 165. 00
27 390102 ASPHALT CONCRETE ( TYPE A) TONN 26 199. 00 5,174. 00
28 390171 ASPHALT CONCRETE BASE (TYPE A) TONN 240 113. 00 27,120. 00
29 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 320 20. 00 6, 400. 00
30 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) MB 5 736. 00 3, 680. 00
31 620904 300 MM ALTERNATI VE Pl PE CULVERT M 320 70. 00 22, 400. 00
32 664010 300 MM CORRUGATED STEEL PI PE M 22 158. 00 3, 476. 00
(2.01 MV THI CK)
33 680464 200 MM PERFORATED STEEL Pl PE UNDERDRAI N M 33 118. 00 3, 894. 00
34 680635 200 MM NON- PERFORATED STEEL M 22 141. 00 3,102. 00

Pl PE UNDERDRAI N



04- 156804 Bl D245

04- SM 35- 28 CONTRACT PROPOSAL OF LOW BIDDER PAGE 12
01/ 07/ 03 01/17/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
35 030411 DRI LL HOLE (TI MBER RETAI NI NG WALL) EA 16 35. 00 560. 00
36 721010 ROCK SLOPE PROTECTI ON VB 190 95. 00 18, 050. 00
(BACKI NG NO. 1, METHOD B)
37 721011 ROCK SLOPE PROTECTI ON VB 310 95. 00 29, 450. 00
(BACKI NG NO. 2, METHOD B)
38 721024 ROCK SLOPE PROTECTI ON (1/4T, METHOD B) TONN 1,970 49. 00 96, 530. 00
39 729010 ROCK SLOPE PROTECTI ON FABRI C MR 980 2.00 1, 960. 00
40 731502 M NOR CONCRETE (M SCELLANEQUS VB 5.3 719. 00 3, 810. 70
CONSTRUCTI ON)
41 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 648 2. 00 1, 296. 00
42 800391 CHAI N LI NK FENCE (TYPE CL-1.8) M 28 177.00 4, 956. 00
43 832001 METAL BEAM GUARD RAI LI NG M 380 82. 00 31, 160. 00
44 999990 MOBI LI ZATI ON LS LUMP SUM 44, 309. 00* 44,309. 00

TOTAL 445, 100. 10



04- 156804 Bl D245

04- SM 35-28 SUMMARY OF REMAI NI NG BI DDERS PAGE 13
01/07/03 01/17/03
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 6, 500. 00* 6500. 00 4, 000. 00* 4000. 00 300. 00* 300. 00 1, 000. 00* 1000. 00

2 2, 800. 00* 2800. 00 2, 000. 00* 2000. 00 1. 00* 1.00 1, 500. 00~ 1500. 00

3 1.89 434.70 10. 00 2300. 00 10. 00 2300. 00 16. 00 3680. 00

4 4,600. 00 4600. 00 2, 000. 00 2000. 00 1, 500. 00 1500. 00 2, 000. 00 2000. 00

5 2.48 6200. 00 1.00 2500. 00 1.00 2500. 00 1.00 2500. 00

6 4,337.00* 4337. 00 4,000. 00* 4000. 00 1, 000. 00~ 1000. 00 2, 800. 00* 2800. 00

7 45, 000. 00* 45000. 00 6, 000. 00* 6000. 00 500. 00* 500. 00 16, 000. 00* 16000. 00

8 6, 378. 00* 6378. 00 20, 000. 00* 20000. 00 26, 000. 00* 26000. 00 19, 000. 00~ 19000. 00

9 21.33 597. 24 10. 00 280. 00 18. 00 504. 00 70. 00 1960. 00
10 8. 87 3370. 60 20. 00 7600. 00 27.00 10260. 00 20. 00 7600. 00
11 3. 69 1180. 80 5. 00 1600. 00 7.00 2240. 00 18. 50 5920. 00
12 1, 642. 35 1642. 35 500. 00 500. 00 1, 200. 00 1200. 00 2,000. 00 2000. 00
13 32.76 491. 40 20. 00 300. 00 10. 00 150. 00 36. 00 540. 00
14 18, 000. 00* 18000. 00 20, 000. 00* 20000. 00 43, 100. 00* 43100. 00 7, 000. 00* 7000. 00
15 28.50 35910. 00 40. 00 50400. 00 86. 00 108360. 00 80. 00 100800. 00
16 7.20 1584. 00 20. 00 4400. 00 1.00 220. 00 8. 00 1760. 00
17 39. 64 6342. 40 60. 00 9600. 00 20. 00 3200. 00 45. 00 7200. 00
18 174.03 278. 45 1, 000. 00 1600. 00 280. 00 448. 00 146. 25 234. 00
19 .89 507. 30 3.00 1710. 00 .75 427. 50 .80 456. 00
20 18, 255. 79* 18255. 79 15, 000. 00~ 15000. 00 2, 000. 00* 2000. 00 6, 500. 00* 6500. 00
21 11.16 4129. 20 20. 00 7400. 00 20. 00 7400. 00 9. 40 3478. 00
22 .89 658. 60 2.00 1480. 00 .75 555. 00 .75 555. 00
23 1,189.61 7137. 66 1, 000. 00 6000. 00 50. 00 300. 00 1, 000. 00 6000. 00
24 109. 90 12089. 00 130. 00 14300. 00 155. 00 17050. 00 92.40 10164. 00
25 4.40 255. 20 13. 00 754. 00 1.00 58. 00 3.50 203. 00
26 2.75 151. 25 15. 00 825. 00 2.00 110. 00 2.20 121. 00
27 265. 00 6890. 00 100. 00 2600. 00 75. 00 1950. 00 75. 00 1950. 00
28 36. 76 8822. 40 60. 00 14400. 00 125. 00 30000. 00 127. 00 30480. 00
29 25.50 8160. 00 20. 00 6400. 00 7.80 2496. 00 8. 00 2560. 00
30 1, 850. 00 9250. 00 1, 000. 00 5000. 00 1, 600. 00 8000. 00 2,000. 00 10000. 00
31 47.75 15280. 00 30. 00 9600. 00 105. 00 33600. 00 160. 00 51200. 00
32 66. 80 1469. 60 40. 00 880. 00 300. 00 6600. 00 165. 00 3630. 00
33 100. 50 3316. 50 30. 00 990. 00 77.00 2541. 00 183. 00 6039. 00
34 79. 60 1751. 20 30. 00 660. 00 90. 00 1980. 00 117. 00 2574. 00
35 32. 27 516. 32 50. 00 800. 00 34. 00 544. 00 17.00 272.00
36 138. 00 26220. 00 72.00 13680. 00 83. 00 15770. 00 116. 00 22040. 00
37 98. 00 30380. 00 72.00 22320. 00 60. 00 18600. 00 120. 00 37200. 00
38 70. 00 137900. 00 90. 00 177300. 00 50. 00 98500. 00 63. 50 125095. 00
39 2.25 2205. 00 2.00 1960. 00 11.00 10780. 00 1.15 1127. 00




| TEM

40
41
42
43

44
TOT

04- 156804
04- SM 35- 28
01/07/03

35, 000. 00*

3673. 54
1296. 00
1568. 00
53580. 00
35000. 00

536, 109. 50

SUMMARY

1, 000. 00
10. 00
30. 00
90. 00
50, 000. 00*

OF REMA/

5300. 00
6480. 00
840. 00
34200. 00

50000. 00

539, 959. 00

NI NG BI DDERS

FOURTH

BI D AMOUNT
600. 00 3180
3.00 1944
40. 00 1120
115. 00 43700
36, 000. 00* 36000.
548, 988. 50

Bl D245

PACE 14
01/17/03
FI FTH
BI D AMOUNT
677.00 3588. 10
3.00 1944. 00
143. 00 4004. 00
68. 00 25840. 00
30, 055. 90* 30055. 90
570, 570. 00



| TEM

WNNNNNNNNNNRRRRRRRRR R
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04- 156804
04- SM 35- 28
01/07/03

. 00*

. 00*

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

120170.
1960.

SUMMARY

OF

. 00*

. 65*

.76
.52
.30
.94
.20
.78
.70
.05

REMA/

117600.
2000.

. 00*

. 00*

.00
.00
.00
.00
.00
.00
.00
.00

137900.
9800.

Bl D245
PAGE 15
01/17/03
NI NTH
Bl D AMOUNT
6, 900. 00* 6900
15, 000. 00~ 15000
14.50 3335
2,500. 00 2500
5. 00 12500
4,000. 00* 4000
35, 000. 00* 35000
20, 000. 00* 20000
20. 00 560
25.00 9500
11.00 3520
2, 000. 00 2000
135. 00 2025
7, 000. 00* 7000
58. 00 73080
29. 50 6490
40. 00 6400
165. 00 264
.85 484
5, 000. 00* 5000
10. 50 3885
.85 629
1, 100. 00 6600
105. 00 11550
4.00 232
2.50 137
245. 00 6370
110. 00 26400
10. 00 3200
2,100. 00 10500
100. 00 32000
350. 00 7700
350. 00 11550
350. 00 7700
80. 00 1280
130. 00 24700
140. 00 43400
80. 00 157600.
.50 490.



| TEM

40
41
42
43

44
TOT

04- 156804
04- SM 35-28 SUMMARY OF
01/07/03
SI XTH SEVENTH
BI D AMOUNT BI D
1, 000. 00 5300. 00 2,449.00
3. 00 1944. 00 4.70
90. 00 2520. 00 173. 42
100. 00 38000. 00 102. 53
55, 000. 00* 55000. 00 8,217. 15*
583, 510. 00

REMA/

12979. 70
3045. 60
4855. 76

38961. 40
8217. 15

614, 314. 40

NI NG BI DDERS
El GHTH

BI D AMOUNT
1, 000. 00 5300
2.00 1296
93. 00 2604
96. 00 36480
50, 000. 00* 50000.
684, 488. 00

Bl D245

PACE 16
01/17/03
NI NTH
BI D AMOUNT
750. 00 3975. 00
10. 00 6480. 00
100. 00 2800. 00
97.00 36860. 00
65, 000. 00* 65000. 00
686, 597. 00



| TEM

WNNNNNNNNNNRRRRRRRRR R
COONOUIRWNROOWONOURWNROOONOUIAWNE

w
=

WWWWWWwwWww
OCO~NOOR~WN

04- 156804
04- SM 35- 28
01/07/03

. 00*

. 00*

.00
.00
.00
.00
.00
.00
.00
.00

137900.
4900.

SUMMARY OF REMA/
ELEVENTH

Bl D AMOUNT
4, 500. 00* 4500. 00
10, 000. 00* 10000. 00
17.00 3910. 00
4,500. 00 4500. 00
3.00 7500. 00
5, 000. 00* 5000. 00
3, 000. 00* 3000. 00
50, 000. 00* 50000. 00
80. 00 2240. 00
25.00 9500. 00
15. 00 4800. 00
3, 500. 00 3500. 00
100. 00 1500. 00
150, 000. 00* 150000. 00
47.00 59220. 00
10. 00 2200. 00
32.00 5120. 00
700. 00 1120. 00
2.00 1140. 00
20, 000. 00* 20000. 00
10. 00 3700. 00
2.00 1480. 00
2,500. 00 15000. 00
200. 00 22000. 00
3.00 174. 00
6. 00 330. 00
378. 00 9828. 00
85. 00 20400. 00
28. 00 8960. 00
1, 850. 00 9250. 00
200. 00 64000. 00
300. 00 6600. 00
310. 00 10230. 00
350. 00 7700. 00
1, 200. 00 19200. 00
160. 00 30400. 00
110. 00 34100. 00
69. 00 135930. 00
4.00 3920. 00

NI NG BI DDERS
TWELFTH

Bl D AMOUNT
50, 000. 00* 50000
6, 000. 00* 6000
26. 25 6037
1, 500. 00 1500
1.10 2750
3, 500. 00* 3500
25, 000. 00* 25000
15, 000. 00* 15000
164. 00 4592
25.00 9500
6. 50 2080
1, 500. 00 1500
164. 00 2460
50, 000. 00* 50000.
85. 00 107100.
270. 00 59400.
39. 00 6240.
220. 00 352.
1.00 570.
75, 000. 00* 75000.
30. 00 11100
77.00 56980
1, 500. 00 9000
11. 00 1210.
11.00 638.
11. 00 605.
110. 00 2860
138. 00 33120.
45. 00 14400
916. 00 4580
279. 00 89280.
493. 00 10846
295. 00 9735
328. 00 7216.
1, 200. 00 19200.
131. 00 24890.
221.00 68510.
110. 00 216700
32.00 31360

Bl D245
PAGE 17
01/17/03
THI RTEENTH
Bl D AMOUNT
3, 386. 00* 3386
6, 000. 00* 6000
9. 00 2070
5, 000. 00 5000
3.00 7500
3, 000. 00~ 3000
10, 000. 00* 10000
12, 000. 00~ 12000
100. 00 2800
45. 00 17100
10. 00 3200
500. 00 500
53. 00 795
10, 000. 00~ 10000
63. 00 79380
22.7273 5000
90. 00 14400
662. 00 1059
1.50 855
12, 500. 00* 12500
8.75 3237
.92 680
1, 300. 00 7800
159. 77 17574
2.23 129
4.51 248
140. 00 3640
100. 00 24000
9. 00 2880
400. 00 2000
100. 00 32000
515. 00 11330
400. 00 13200
400. 00 8800
40. 00 640.
130. 00 24700
130. 00 40300
61. 00 120170.
6. 00 5880.



| TEM

40
41
42
43

44
TOT

04- 156804
04- SM 35- 28
01/07/03

1, 500. 00
5.00
100. 00
50. 00

70, 000. 00*

SUMMARY

7950. 00
3240. 00
2800. 00
19000. 00

70000. 00

719, 956. 00

OF REMAI
ELEVENTH
BI D AMOUNT
1, 900. 00 10070. 00
11.00 7128. 00
200. 00 5600. 00
100. 00 38000. 00
50, 000. 00* 50000. 00
862, 750. 00

NI NG BI DDERS

TWELFTH

BI D AMOUNT
916. 00 4854
11.00 7128
82. 00 2296
105. 00 39900.
20, 000. 00* 20000.
1,114, 990. 30

Bl D245

PAGE 18
01/17/03
THI RTEENTH
Bl D AMOUNT
400. 00 2120. 00
3. 00 1944. 00
40. 00 1120. 00
70. 00 26600. 00
.00 0. 00
597, 539. 59



04- 156804 Bl D245

04- SM 35-28 SUMMARY OF REMAI NI NG BI DDERS PAGE 19
01/07/03 01/17/03
| TEM FOURTEENTH
Bl D AMOUNT

1 2,500. 00* 2500. 00

2 2, 500. 00* 2500. 00

3 20. 00 4600. 00

4 1, 800. 00 1800. 00

5 1.00 2500. 00

6 3, 200. 00~ 3200. 00

7 16, 000. 00* 16000. 00

8 3, 000. 00* 3000. 00

9 100. 00 2800. 00
10 10. 00 3800. 00
11 10. 00 3200. 00
12 4,000. 00 4000. 00
13 100. 00 1500. 00
14 10, 000. 00* 10000. 00
15 35. 00 44100. 00
16 25.00 5500. 00
17 40. 00 6400. 00
18 150. 00 240. 00
19 1.00 570. 00
20 10, 000. 00~ 10000. 00
21 10. 00 3700. 00
22 1.00 740. 00
23 1, 000. 00 6000. 00
24 100. 00 11000. 00
25 3.45 200. 10
26 3. 00 165. 00
27 100. 00 2600. 00
28 100. 00 24000. 00
29 10. 00 3200. 00
30 1, 200. 00 6000. 00
31 150. 00 48000. 00
32 300. 00 6600. 00
33 200. 00 6600. 00
34 100. 00 2200. 00
35 133. 00 2128. 00
36 133. 00 25270. 00
37 69. 00 21390. 00
38 3. 00 5910. 00
39 3.00 2940. 00




| TEM

40
41
42
43

44
TOT

04- 156804 Bl D245

04- SM 35-28 SUMMARY OF REMAI NI NG BI DDERS PAGE 20
01/07/03 01/17/03
FOURTEENTH
Bl D AMOUNT
400. 00 2120. 00
5.00 3240. 00
100. 00 2800. 00
85. 00 32300. 00
10, 000. 00* 10000. 00
357,313. 10



